



TENDER DOCUMENT FOR BAGGING BUILDING, WAGON LOADING PLATFORM & STORAGE PLATFORM, CONVEYOR GANTRY & TRANSFER TOWER (PART-A) AND PIPE RACK STRUCTURE (PART-B) AT GORAKHPUR, U.P.



[NIT NO. : PNPM/EM250/E/G-206 dated 05.08.2019]

AMENDMENT-1 DATED 07.08.2019

Sl. No.	Reference of Bidding Document													
	Part/Sec.	Page No.	Clause No.	Amendment Type M/A/D/C	Existing Clause	Amended Clause								
1.	PART-I COMMERCIAL SECTION-1.0 INSTRUCTIONS TO BIDDERS (ITB)	05 of 29	6.1	M	<p>Bidder shall be required to complete the WORK under the CONTRACT in accordance with the following:</p> <p>PROJECT COMPLETION DATE : 15 Months from the Effective Date of Contract (EDC). Major milestones are as follows:-</p> <table border="1"><tr><td>Bagging Building, Wagon Loading Platform & Storage Platform, Conveyor Gantry & Transfer Tower (Part-A)</td><td>15 Months from EDC</td></tr><tr><td>Pipe Rack Structure (Part-B)</td><td>06 Months from EDC</td></tr></table>	Bagging Building, Wagon Loading Platform & Storage Platform, Conveyor Gantry & Transfer Tower (Part-A)	15 Months from EDC	Pipe Rack Structure (Part-B)	06 Months from EDC	<p>Bidder shall be required to complete the WORK under the CONTRACT in accordance with the following:</p> <p>PROJECT COMPLETION DATE : 11 Months from the Effective Date of Contract (EDC). Major milestones are as follows:-</p> <table border="1"><tr><td>Bagging Building, Wagon Loading Platform & Storage Platform, Conveyor Gantry & Transfer Tower (Part-A)</td><td>11 Months from EDC</td></tr><tr><td>Pipe Rack Structure (Part-B)</td><td>05 Months from EDC</td></tr></table>	Bagging Building, Wagon Loading Platform & Storage Platform, Conveyor Gantry & Transfer Tower (Part-A)	11 Months from EDC	Pipe Rack Structure (Part-B)	05 Months from EDC
Bagging Building, Wagon Loading Platform & Storage Platform, Conveyor Gantry & Transfer Tower (Part-A)	15 Months from EDC													
Pipe Rack Structure (Part-B)	06 Months from EDC													
Bagging Building, Wagon Loading Platform & Storage Platform, Conveyor Gantry & Transfer Tower (Part-A)	11 Months from EDC													
Pipe Rack Structure (Part-B)	05 Months from EDC													

**PROJECT MANAGER
PDIL, NOIDA**

LEGEND:

M: MODIFICATION. **A:** ADDITION, **D:** DELETION, **C:** CLARIFICATION

Enclosures.: NIL