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REPLIES TO PRE BID QUERIES LOT-6 Dated 16.04.2026 
NIT No: PNMM/PC-217/E/001 DATED 10.10.2025 

COAL GASIFICATION PLANT FOR GENERATING SYNTHETIC NATURAL GAS (SNG) AT BARDHAMAN 

 

Sr. 
No. 

Section Page 
No. 

Clause 
No. 

NIT Specification TKIL Query PDIL/CGIL Reply 

1. 2.0 
GCC 
Part I 
Definition & 
Interpretation 

14 of 97 3 49. Definition of 
Preliminary 
Acceptance 

Preliminary Acceptance shall mean that following 
milestones have been achieved: 

i. Mechanical completion has occurred 
ii. Pre-commissioning and Commissioning of 

the Plant have been accomplished 

No change. Shall be as per 
NIT 

2. 2.0 
GCC 
Underground 
structures 

83 of 97 57.1 Soil Investigation Contractor requests Owner to take soil and sub-soil 
risk in their scope. 

The Contractor shall carry 
out its own detailed soil 
investigation at their own 
cost. 

3. 54 36 of 97 14.2 Mobilization Advance -
Services 

Contractor requests that the advance payment shall 
be on non-interest bearing basis. Advance to be paid 
in full i.e. not in two installments. 
Contractor shall submit bank guarantee for the 
equivalent amount of advance i.e. 100% of advance 
amount. 

Interest free Mobilization 
advance shall be given in 
two installments. 
 
Amendment in this regard 
shall follow shortly  

4. 3.0 
SCC 
Part I: 
Commercial 

39 of 54 14.3.2 Terms of Payment for 
Supplies: 

We request client to kindly provide 10% interest free 
advance for supplies to bidder/ contractor on 
Submission of advance bank guarantee of equivalent 
amount. 

No change. Shall be as per 
NIT 

5. 3.0 
SCC 
Part I: 
Commercial 

45 of 54 17 Defect Liability Period And 
Liability For Defects 

Contractor’s Warranty/Defects Liability Period for 
defects in design, material and/or workmanship shall 
remain for a period of 12 months from the date of 
Preliminary Acceptance (according to the revised 
definition proposed) or 15 months from Mechanical 
Completion, whichever is earlier. 

No change. Shall be as per 
NIT 

6. 3.0 
SCC 
 

50 of 54 20.1 For delay in Completion Contractor requests to levy LD for delay for per 
week and not for part of the week. 
 

No change. Shall be as per 
NIT 

 Part-I 
Commercial 

   Contractor requests to levy LD on the basic 
Contract Price without GST. 

No change. Shall be as per 
NIT 
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7. 3.0 
SCC 
Part I: 
Commercial 

51 of 54 20.2 For Failing to Meet Works 
Cost Guarantee 

Contractor proposes for not making itself liable for 
any Works Cost Guarantee. Contractor proposes 
to levy LD on graded basis in case of shortfall in the 
guaranteed performance. 

No change. Shall be as per 
NIT 

8. 3.0 
SCC 
Part I: 
Commercial 

52 of 54 21.1 
SCC 
Clause 

Overall Ceiling On Total 
Liability 

Contractor requests to replace subpoint (b) to read 
as “shortfall in guaranteed performance” instead of 
“Contractor failing to meet the Guaranteed Works 
Cost upto 102.5%. 
 
Contractor requests the overall ceiling on total 
liability to be capped at 50% of the Contract Price. 

No change. Shall be as per 
NIT 

9. 3.0 
SCC 
Part I: 
Commercial 

52 of 54 23.0 
SCC 
Clause 

Additional Provisions for 
PAC 

Regarding clause no 23.0, Sr.No 2 - If the PGTR is 
delayed more than 6 months from the mechanical 
completion for the reasons not attributable to 
contractor, owner will pay the related payment to 
contractor without any retention and warranty 
period shall start. 
 
Clause no 23.0, Sr.No 3.0 to be deleted. 

No change. Shall be as per 
NIT 

10. (II) Bid 
evaluation 
criteria & 
evaluation 
methodology 

16 4.1 Authentication of 
Documents in 
support of BEC 

We understand that bidder has to get the 
documents verified from Third party inspection 
agency (TPIA) related to Technical criteria only 
and not for financial criteria. Please confirm. 

Bidder’s understanding is 
correct. May please refer 
clause 4.1 of Section II of 
NIT in this regard. The 
Authenitication of Financial 
document shall be as per 
clause 4.2 of Section II of 
NIT of Hence tender 
conditions prevail 

11. General 
Conditions of 
Contract 
(GCC) 

79 of 97 56.7.1 All payments made under 
or in terms of the 
CONTRACT, shall be paid 
through Electronic Fund 
Transfer mechanism 
(EFT). 

In case of an award on consortium, bidder 
understands that the client/ owner shall effect the 
payment to separate accounts of the respective 
consortium members and the same shall also be 
applicable in case of escrow account. 

Bidder’s understanding is 
correct. May please refer 
clause 14.1 of SCC of NIT 
in this regard. Hence tender 
conditions prevail 
 

12. Preference to 
Make in India 
, 
Order 2017 

101 90 Local Content certificate Bidder understands that Local content certificate from 
statutory auditor/cost auditor shall be provided by 
bidder during execution stage and the bidder has to 
provide self-certification regarding local content during 
the bidding stage. Kindly confirm. 
 

Bidder’s understanding is 
correct. please refer clause 
9.0 of Annexure- V of NIT 
in this regard. 
 



Page 3 of 3 
 

13. Instructions to 
Bidders(ITB) 

44 11.1.1 Physical Documents to be 
submitted 

As per tender physical documents like Bid 
Security, Integrity Pact, Power of Attorney and 
any other documents specified in the tender 
document need to be submitted. 
 
We request client/ PDIL to please list out any 
other documents in addition to those mentioned 
above that need to be submitted in physically as 
the tender is not clear about the same. 

Refer Clause 4.0 of IFB. 
NIT Clause shall Prevail 

Contractor requests to add following point 
14.    Maximum 

combined LD 
The maximum combined LD of the Contractor 
towards LD on all counts i.e. Delay in Completion 
and For Failing to Meet Works Cost Guarantee shall 
be limited to 15% of the total Contract Price. 

NIT clause shall prevail. 

 


