


| | | | |
|---|------------------------|------------------------------------|-----|
|  | CORRIGENDUM – 3 | PVMM/ARCS/18-19/E-36/101069/CORG-3 | 0 |
| | | DOCUMENT NO | REV |
| | | SHEET 1 OF 1 | |

Date: 18.04.2019

With reference to ITB No. PVMM/ARCS/18-19/E-36/101069 (CPP e-Publishng Tender ID No. 2019_MCF_423894_1) Dt.26.03.19 for Deployment of Diesel Driven NON-AC Vehicle for PDIL's Project Site at Vizag Terminal. Corrigendum is hereby issued for **EXTENSION OF BID CLOSING DATE** as given below. Accordingly UNPRICED BID OPENING DATE & TIME is also rescheduled as hereunder:

| | |
|---|--|
| BID CLOSING DATE AND TIME FOR SUBMISSION OF BID | upto <u>25.04.2019 at 15.00 Hrs (IST).</u> <small>[This date is to be treated as final unless any corrigendum is issued for further extension]</small> |
| UNPRICED TECHNO-COMMERCIAL BID OPENING DATE & TIME | On <u>26.04.2019 at 16.00 Hrs (IST).</u> <small>[This date is to be treated as final unless any corrigendum is issued for further extension]</small> |

All other terms and conditions stipulated in the tender document, modified to the extent of corrigenda issued, remain unaltered.

for and on behalf of
PROJECTS & DEVELOPMENT INDIA LIMITED


 Bishwanath Banerjee
 Chief Manager (MM)